

---

**RFP ADDENDUM #2**  
Date of Addendum: February 16, 2024

**NOTICE TO ALL POTENTIAL RESPONDENTS**

The Invitation for Bids (IFB) is modified as set forth in this Addendum. The original IFB Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the IFB. Respondent shall take this Addendum into consideration when preparing and submitting its Bid Package.

**BID SUBMITTAL DEADLINE**

The Bid submittal deadline remains the same and is not changed by this Addendum.

**1.0 – REVISED SCOPE**

The scope of work for the Lewis Street Hub project is revised as follows:

- (1) “Appendices” section on Page 5 of the IFB is amended to include “Augusta Street Exhibit” in Appendix A.
- (2) Section 1.4 of the IFB on Page 7 is amended to include the enclosed “Augusta Street Exhibit\_2024-02-15.pdf” dated February 15, 2024 in the list of drawings.
- (3) Appendix E is amended to include the following language as Section 50:  
50. Temporary Operations on Augusta Street
  - (a) The Contractor shall be responsible for set up of temporary transfer operations for CSPDC’s BRITE Bus on Augusta Street. Reference the exhibit included in the Invitation for Bid. The contractor will be responsible for obtaining and placing temporary Group 2 Longitudinal Channelizing Devices on Augusta Street between Academy Street and Frederick Street, placement of Type III Barricades, and installation of Temporary Signs. The contractor shall complete this work in coordination with CSPDC prior to impacting any existing operations on the project site at 240 N. Lewis Street. The contractor will be responsible for maintaining the channelized device, signs, and barricades in safe and working order at all times during the project. The contractor will be responsible for removal of the temporary traffic control devices on Augusta Street after the improvements at 240 N. Lewis Street are substantially complete and BRITE Bus has resumed operations on Lewis St.
- (4) Appendix C: Bid Form Unit Pricing is amended as follows:  
Item 82 (Temporary Construction Sign) – Increase in quantity  
Item 84 (Type III Barricade 8’) – Increase in quantity  
Item 85 (Group 2 Longitudinal Channelizing Devices) - Added

**2.0 – ATTACHMENTS**

The following item(s) are provided as an attachment to this Addendum:

Item	Description
2.1	Attached to this Addendum is an amended copy of Appendix C – Bid Form Unit Pricing that includes the additional items listed in item (4) above. This form replaces the previous version.

**END OF ADDENDUM**